Route 147—Huguenot Bridge
Project 0147-043-103,B602
Overhead Bridge Replacement
Over CSXT Inc. Right of Way and Track
Milepost CAB-7.36, DOT 224-461E
C&O Division, Rivanna Sub
Westham, Henrico County, VA



Route 147—Huguenot Bridge

Project 0147-043-103,B602

Overhead Bridge Replacement

Over CSXT Inc. Right of Way and Track
Milepost CAB-7.36, DOT 224-461E
C&O Division, Rivanna Sub

Westham, Henrico County, VA

THIS AGREEMENT, made and executed in duplicate as of the
77 day of SoweE 2010, between the

COMMONWEALTH OF VIRGINIA, acting by and through the Chief Engineer of the
Department of Transportation, hereinafter called “State”, and CSX TRANSPORTATION,
INC., a Virginia corporation, hereinafter called “Railway”.

WITNESSETH THAT:

WHEREAS, State proposes to replace and widen the existing bridge and approach
roadways that carry Route 147 (DOT 224-461E) in Henrico County, Virginia, over
Railway’s main line right of way and tracks located at approximate Railway Milepost CAB-
7.36; and

WHEREAS, Title |, United States Code “Transportation Equity Act for the 21
Century” including amendments and revisions thereof has become effective in providing
part of the funds for the construction of the Project such as contemplated herein; and

WHEREAS, it is desired by the parties hereto to carry out and accomplish the
demolition and removal of the existing Route 147 (DOT 224-461E) bridge at approximate
Railway Milepost CAB-7.36, and the construction of a new bridge, drainage and approach
roadways to carry Route 147 (DOT 224-461E) over and across Railway’s main line right
of way and track at approximate Railway Milepost CAB-7.36, the approaches thereto, the
work appurtenant thereto and to determine and agree upon the manner of performing said
work; the portion of it to be done by each of the parties hereto; the proportion of costs and

expenses to be paid by each of said parties; and the mode and time of reimbursing



Railway for the portion of work to be performed by it, all upon the terms, covenants and

provisions hereinafter set forth.

NOW, THEREFORE, for and in consideration of the mutual covenants hereinafter

stipulated to be kept and performed, it is agreed between the parties hereto as follows:

§ 1.

§2.

The plans and specifications for this Project are identified as follows:

A. Commonwealth of Virginia, Department of Transportation plans for the
Route 147 overpass replacement said Project 0147-043-103,B602 and the
current road and bridge specifications and special provisions of the
Department of Transportation.

B. Before this Agreement shall be in force and effect, the foregoing plans shall
meet the approval in writing by the parties hereto and upon such approval
shall become a part of this Agreement by reference.

The work to be done under this Agreement consists of the demolition, removal and

disposal of the existing Route 147 (DOT 224-461E) bridge deck, superstructure,

substructure, and appurtenances over Railway'’s right of way and track at
approximate Railway Milepost CAB-7.36, the construction of a new highway bridge
deck, superstructure, substructure, drainage and approach roadways to carry

Route 147 (DOT 224-461E) over and across Railway'’s right of way and tracks at

approximate Railway Milepost CAB-7.36, the approaches thereto, the work

appurtenant thereto, the acquisition of rights of way therefore and the adjustments
to Railway’s facilities required thereby. The work herein described is hereinafter
referred to as the “Project” and the costs and expenses in connection with said
work are hereinafter referred to as “Project Expense.” all as shown on said plans,
the work appurtenant thereto, the acquisition of rights of way therefore and the

adjustments to Railway'’s facilities required thereby. The work herein described is



hereinafter referred to as the “Project” and the costs and expenses in connection

with said work are hereinafter referred to as “Project Expense.”

§ 3.  Responsibility for the several necessary items of work shall be as follows:

A. State shall perform or cause to be performed at Project Expense the

following work:

(1)

)

3

4

Dismantle, remove and dispose of the existing bridge deck,
superstructure, substructure and appurtenances on the highway
overpass of Route 147 (DOT 224-461E) as it crosses Railway right
of way and track at approximate Railway Milepost CAB-7.36, as
shown on the plans described in § 1 hereof, all salvageable material
from the removal of said overpass shall become the property of the
State or State’s contractor.

Construction and placement of new bridge deck, superstructure,
substructure, drainage and approach roadways for the new bridge
carrying Route 147 (DOT 224-461E) over and across the Railways
main line right of way and tracks at approximate Railway Milepost
CAB-7.36, as shown on the plans described in § 1.

Temporary falsework, sheeting, shoring and cribbing necessary for
the replacement for said Route 147 (DOT 224-461E) bridge and for
the maintenance of Railway’s traffic during construction at
approximate Railway Milepost CAB-7.36.

Grading, drainage, pavement and materials to construct access
roadways for construction access for said work, removal of same
upon completion of said work and for restoring disturbed areas to

the preconstruction conditions to the satisfaction of Railway’s



()

officials and designated representative for said Route 147 (DOT
224-461E) bridge at approximate Railway Milepost CAB-7.36.
The neceséary precautions to prevent slope erosion beneath the

bridge and to minimize silt fouling Railway’s roadbed and ditches.

Railway shall perform or cause to be performed at Project Expense the

following work:

(1

()

3)

(4)

()

Temporary or permanent changes in Railway’s communication and
signal lines and facilities, as may be appropriate.

Furnish such flagman and watchman service as may be necessary
in connection with work performed by Railway’s forces and the
State or State’s agents or contractors.

Furnish and install a temporary grade crossing at the approximate
location shown on the plans described in § 1 as necessary, subject
to approval by Railway, to facilitate project construction and remove
same upon completion of the work for which the temporary crossing
is required.

Furnish such engineering and plans as may be necessary in
connection with work to be performed by Railway’s forces.

Furnish an estimate for the aforementioned work, said estimate in

the amount of $ 75 C] é@"f shall meet the approval of State

and upon such approval shall become a part of this Agreement,

attached hereto.

Public utilities including water, power, telephone, light, gas or sewer lines

or any other utilities conflicting with the construction of this Project shall be

removed, replaced, or relocated at no expense to Railway.



§4.

§ 5.

§6.

Any work necessary in connection with the Project, which is not specifically
provided for in § 3, or its subsections, shall be done at Project Expense by one of
the parties hereto as may be mutually agreed upon by said parties. All work shall
be done in accordance with the plans and specifications referred to in § 1 hereof,
together with such other plans and specifications that may be agreed upon by the
said parties to carry out the work fully in accordance with the intent of this
Agreement and in accordance with good engineering practices. If the parties are
unable to agree, the issue or issues will be resolved in accordance with the
applicable laws of the United States and the Commonwealth of Virginia.

The following temporary construction clearances will be permitted by Railway.
Horizontal - 15.0 feet measured at right angles from the centerline of the
nearest track.

Vertical — 23.0 feet measured above the top of the highest rail of Railway’s
track.

Should temporary clearances less than those specified herein be required during

construction, the State and its contractor shall notify Railway’s designated

representative, a minimum of 72 hours in advance of same, providing him with
details for the work which will require such reduced clearances, and State and its
contractors shall abide by his instructions for performance of such work. Itis
understood and agreed that nothing herein contained shall be construed as
granting to State or its contractor authority for clearances contrary to any
applicable law or regulation.

State shall have general charge of engineering on the Project, however Railway

shall provide, at Project Expense, such engineering services as may be necessary

in connection with the work to be performed by Railway. Railway may also



§7.

provide, at Project Expense, an inspector to protect its interest in the work to be

done on Railway’s property and/or facilities by State’s forces or contractor.

The State shall have charge of the acquisition of all property or property rights

required for the Project, whether purchased, appropriated or otherwise, and the

cost shall be charged to Project Expense. If any additional rights of way are
required outside of Railway’s property, State shall acquire same at Project

Expense.

A. Railway, without prejudice to any of their existing rights, insofar as they
have the right to do so and subject to provisions of § 9 hereof, hereby
grants to State for a period of twenty-four (24) months from the date of this
Agreement:

1) A temporary nonexclusive right of entry through, on, over, and upon
those parcels of Railway as shown on State’s plans for the
construction of the highway facilities and appurtenances.

(2) Necessary temporary nonexclusive rights of ingress to and egress
from land upon which the aforesaid right of entry is granted, on
adjoining lands of Railway, excluding, however, grade crossings,
provided such right of ingress and egress shall be exercised along
such routes and upon such terms as may be defined and imposed
by the Railway’'s designated representative.

3) Temporary construction easements as are designated on State's
right of way plats for the purpose of the aforesaid described
construction.

B. The grants hereinabove set forth are subject to and subordinate to:

@) Railway approval of State’s project construction plans and State's

right of way plats prior to State’s entry and possession.



(2) The safe and continued operations of Railway.
3) The continued and faithful performance by State and its contractors
of all terms, covenants and provisions herein contained.
Railway, insofar as they have the legal right to do so and as their title
permits, shall convey or cause to be conveyed to State, by separate deed,
permanent easements for highway purposes to certain parcels of land, and
grant nonexclusive easements over other parcels of land for the aforesaid
project, either wholly or partly on Railway’s property, as shown on State's
project plans and State’s right of way plats; said permanent easements
and/or nonexclusive easement parcels to be identified hereto by prior
mutual agreement between the parties and distinguished as permanent
easements and nonexclusive easement parcels on State’s right of way
plats. State shall furnish to and for Railway review and approval,
descriptions of said parcels. The price to be paid by State to Railway for
said parcels, representing the fair market value thereof, plus damages, if
any, to the residue, less any special benefits accruing to Railway, plus the
fair market value of said temporary construction easements granted in §7.A
herein, shall be as mutually agreed upon prior to expiration of the aforesaid
twenty-four (24) month period. If agreement as to price is reached, an
additional period of ninety (90) days shall be allowed for settlement.
However, if no agreement as to price is reached with the aforesaid twenty-
four (24) month period, State, within ninety (90) days after expiration of
said term, shall institute eminent domain proceedings as authorized by law,
for determination of the value of same. The rights of occupation granted in
§ 7.B of this Agreement shall continue through institution of such eminent

domain proceeding to settlement. The provisions of the agreement shall



survive the institution of such eminent domain proceedings. The date of
execution of this Agreement shall be construed as establishing the date of
valuation. Taxes and assessments will also be adjusted as of the date of
take. Interest at statutory rate shall also accrue on final award over and
above the amount of the certificate on record.

Such easement hereby granted is limited to the use for highway purposes
of space required for said bridge and for piers, foundations and other parts
of the bridge, together with the use of reasonable additional space for
construction and for access to the highway facilities for maintenance
purposes; it being understood that the easement shall not restrict the
Railway from utilizing the airspace under said bridge for railroad operations
and for wire lines or other facilities which will not encroach on the
reasonable requirements for maintaining the highway facilities. All other
rights are reserved unto the Railway.

State, in its maintenance of the highway facilities, agrees to obtain written
permission from the Railway before undertaking any work which may
interfere with or be a real or potential hazard to passage of trains or other
railroad operations and agrees to bear all expense for flagman or
watchman services which the Railway may deem necessary because of its
operations.

Railway agrees to notify the State prior to undertaking the use of airspace
over the easement and prior to starting the construction of any fixed
installation, other than its customary signal and communication facilities,
within 8 feet of the underside of said bridge or within 15 feet of said
easement, it being understood that such use will afford reasonable

protection and safety to the highway facilities and highway traffic, and will



not unreasonably interfere with maintenance of the highway facilities.

Legal title and ownership in any structure included in this Project erected

by State on this easement is in State.

(1)

(2)

With respect to those parcels identified and distinguished in said
deed as Nonexclusive Easement parcels (surface or grade crossing
easements), Railway shall EXCEPT and RESERVE unto itself, its
successors, assigns and licenses, all rights (including but not
limited to those which it now deems, or from time to time may
deem, desirable or necessary for its operations or the operations of
its successors, assigns and licensees as they now are or may
lawfully be engaged in from time to time) to construct, reconstruct,
relocate, operate, use, maintain, repair, renew and remove such of
its rail facilities as now are, or such additional facilities as Railway
or its successors, assigns, and licensees may deem desirable or
necessary to be located in, upon, over, under or across the
premises aforesaid, so long as such reserved rights do not interfere
with Grantee’s use of the premises for the purpose(s) expressed
herein.

Said deed shall further provide that said highway structures on
Railway property shall be maintained, repaired, renewed,
reconstructed and/or removed in accordance with the provisions
contained in this Agreement, and the plans for said Project, which
Agreement and plans are to be on file in the respective offices of

the parties hereto, and which shall survive the delivery of said deed.



H.

All rights herein granted by Railway to State shall not be construed in any
way whatsoever as being for the benefit of State or State's contractor or

any others not a party to this Agreement.

§ 8.  State shall require its contractor:

A.

To use all reasonable care and diligence in the performance of the work
and cooperate fully with Railway’s officials and designated representative
in order to avoid accidents, damage or delay to or interference with trains
on Railway'’s tracks.

To consult with Railway’s designated representative before beginning any
work on Railway'’s right of way and abide by his instructions insofar as the
safety of Railway operations is concerned.

Not to perform any work over or within, or to place or permit the placing of
any machinery, equipment, material or other debris within 15.0 feet from
the centerline of Railway’s track, without obtaining prior authority therefor
from Railway’s designated representative.

Before commencing work on Railway’s property, submit to State for
obtaining approval of Railway, his design and method for performing any
work on Railway'’s right of way, including plans and specifications for
shoring and sheeting for excavations adjacent to the tracks. State to
review said submittals and if found in substantial conformance with
provisions of his contract with the State, shall forward same to Railway for
review and approval. It is understood and agreed to by the parties hereto
that approval of said designs and methods by Railway shall not in any way
relieve the State or its contractor of any obligations, responsibilities and

liabilities imposed upon them by the provisions of this Agreement.

10



§ 9.

§ 10.

E. To notify Railway's designated representative in writing of the need for
flagman or watchman services as determined by the Railway, such notice
shall be received by the appropriate Railway official a minimum of 30 days
in advance of this need.

F. To notify Railway’s designated representative in writing when, such
flagman or watchman services shall be terminated subject to Railway'’s
concurrence.

G. To reimburse Railway for actual loss and expense incurred or suffered by
Railway by reason of any substandard clearances erected on this Project
by the contractor.

H. To reimburse Railway for actual loss and expense incurred or suffered by
Railway in the event Railway must detour trains by reason of contractor
blocking Railway’s tracks.

State shall require its contractor, before commencing work of constructing said

Project within Railway'’s right of way, to furnish evidence acceptable to Railway

that the contractor has obtained the insurance policies set forth on Exhibit A

attached hereto, in addition to worker's compensation coverage as required by the

Statutes of Virginia, automobile liability insurance, and Contractor’s Public Liability

and Property Damage Insurance generally required of its contractor by State on

such projects with limits of liability as set forth in the Contractor Proposal.

After completion of the work, said Route 147 (DOT 224-461E) over Railway's right

of way and track at approximate Railway Milepost CAB-7.36, including highway

drainage and appurtenances, shall be maintained by the State as a part of the

State’s System of Primary Roads in accordance with §56-368.1 of the Code of

Virginia (1950), as amended.

11



§ 11.

§12.

In accordance with the Federal-Aid Policy Guide, Section 646.210, and revisions
and supplements thereto, this project is not deemed to be of any benefit to Railway
and therefore no participation shall be required of Railway to Project Expense. It is
understood that the construction of the Project, as herein contemplated, is to be
financed from funds provided by the Federal Government and State and expended
under State and Federal regulations. All plans, specifications, estimates of costs,
awards of contract, acceptance of work and procedures in general are subject at
all times to Federal and State laws, rules and regulations, orders and approvals
applicable to State projects of the character herein contemplated. All plans,
specifications, estimates of costs, awards of contract, acceptance of work and
procedures in general are subject at all times to State laws, rules and regulations,
orders and approvals applicable to State projects of the character herein
contemplated. Railway shall render its bills to State for actual costs and expenses
incurred by it on account of the Project in accordance with State’s standard
accounting procedures (i.e., Federal Aid Policy Guide, Part 140, Subpart |, of the
Federal Highway Administration and revisions and supplements thereto). Any
items paid Railway throughout the progress of the Project by State and not found
to be in accordance with said regulations by State in their final audit shall be
promptly refunded State by Railway upon submission of the items so disapproved.
The State shall not be liable for payment of any bill received more than 12 months
after all work on the Project is completed and the Project has been accepted by
the Railway and State, unless the Railway has requested an extension of the
billing period in writing.

This Agreement when properly executed shall be binding upon the parties hereto

and their respective successors and assigns.

12



IN TESTIMONY WHEREOF, the parties hereto have caused this Agreement to be

executed in duplicate, all as of the day, month and year herein above first written.

COMMONWEALTH OF VIRGINIA
Department of Transportation

N T. /&@

Chief Engineer O

WITNESS:

(/v
CSX TRANSPORTATION, INC.

By 474/0&“3 Q}W

Dale W. Ophardﬂl
Title:A@Ma&mym@

WITNESS:

(/7%

13



EXHIBIT A

INSURANCE REQUIREMENTS

I Insurance Policies:

Company and Contractor, if and to the extent that either is performing work on or about
CSXT’s property, shall procure and maintain the following insurance policies:

1.

Commercial General Liability coverage at their sole cost and expense with limits of
not less than $5,000,000 in combined single limits for bodily injury and/or property
damage per occurrence, and such policies shall name CSXT as an additional named
insured.

Statutory Worker’s Compensation and Employers Liability Insurance with limits of
not less than $1,000,000, which insurance must contain a waiver of subrogation
against CSXT and its affiliates.

Commercial automobile liability insurance with limits of not less than $500,000
combined single limit for bodily injury and/or property damage per occurrence, and
such policies shall name CSXT as an additional named insured.

Railroad protective liability insurance with limits of not less than $5,000,000
combined single limit for bodily injury and/or property damage per occurrence and
an aggregate annual limit of $10,000,000, which insurance shall satisfy the following
additional requirements:

a. The insurer must be financially stable and rated B+ or better in Best’s Insurance
Reports.

b. The Railroad Protective Insurance Policy must be on the ISO/RIMA Form of
Railroad Protective Insurance - Insurance Services Office (ISO) Form CG 00 35.

c. CSX Transportation must be named as the named insured on the Railroad
Protective Insurance Policy.

d. Name and Address of Contractor and Company must be shown on the
Declarations page.

e. Description of operations must appear on the Declarations page and must match
the Project description, including project or contract identification numbers.

f. Authorized endorsements must include the Pollution Exclusion Amendment - CG
28 31, unless using form CG 00 35 version 96 and later.

g. Authorized endorsements may include:

(i). Broad Form Nuclear Exclusion - IL 00 21

(ii) 30-day Advance Notice of Non-renewal or cancellation
(iii)  Required State Cancellation Endorsement

(iv)  Quick Reference or Index - CL/IL 240



EXHIBIT A

h. Authorized endorsements may not include:

(i) A Pollution Exclusion Endorsement except CG 28 31

(i) A Punitive or Exemplary Damages Exclusion

(iii) A “Common Policy Conditions” Endorsement

(iv)  Any endorsement that is not named in Section 4 (f) or (g) above.
(v) Policies that contain any type of deductible

5. Such additional or different insurance as CSXT may require.

II. Additional Terms

1. Contractor must submit its original insurance policies and two copies and all
notices and correspondence regarding the insurance policies to:

Donna W. Melton
Manager—Insurance
CSX Transportation, Inc.
500 Water Street - C907
Jacksonville, FL 32202
Phone: 904-359-1247
Fax:  904-245-2833

2. Neither Company nor Contractor may begin work on the Project until it has
received CSXT’s written approval of the required insurance policies.



CSX TRANSPORTATION, INC. Page 1
FORCE ACCOUNT ESTIMATE

ACCT. CODE : 709 - VA0306

ESTIMATE SUBJECT TO REVISION AFTER: 11/9/2010 DOT NO.: 224461 E
CITY: Westham COUNTY: Henrico STATE: VA
DESCRIPTION: Replacement of the overhead bridge carrying Route 147 (Huguenot Road) over CSXT. Project

includes temporary 24’ timber at-grade crossing of 2 tracks adjacent to existing bridge.
DIVISION: C&O Division (Huntington) SUB-DIV: Rivanna MILE POST: CAB-7.36
AGENCY PROJECT NUMBER: 0147-043-103, C501, B602

PRELIMINARY ENGINEERING:

200 Labor (Non Contract) $ 1,080
200 Additive 31.34% $ 338
230 Expenses $ 188
212 Contracted & Administrative Engineering Services $ 13,000
Subtotal $ 14,606
CONSTRUCTION ENGINEERING/INSPECTION:
200 Labor (Non Contract) $ 1,890
200 Additive 31.34% $ 592
230 Expenses $ 329
212 Contracted & Administrative Engineering Services $ 81,700
Subtotal $ 84,511
FLAGGING SERVICE: (Contract Labor)
070 Labor (Conductor-Flagman) $ -
050 Labor (Foreman/Inspector) $ 178,080
070 Additive 131.93%  (Transportation Department) $ -
050 Additive 153.46% (Engineering Department) $ 273,282
230 Per Diem (Engineering Department) $ 39,750
230 Expenses $ -
Subtotal $ 491,112
SIGNAL & COMMUNICATIONS WORK: (Details Attached) $ 3,855
TRACK WORK: (Details Attached) $ 74,631
ACCOUNTING & BILLING:
040 Labor $ 8,400
040 Additive 159.92% $ 13,433
Subtotal $ 21,833
PROJECT SUBTOTAL $ 690,549
900 CONTINGENCIES: 10.00% $ 69,055
GRAND TOTAL itttk o oAk $ 759,604
DIVISION OF COST:
Agency 100.00% $ 759,604
Railroad $ -
TOTAL *riesrtbiohiidibataa ks aaskkhiok ik kb bbbk bkt ark $ 759,604

This estimate has been prepared based on site conditions, anticipated work duration periods, matenial prices, labor rates, manpower and resource availability, and
other factors known as of the date prepared. The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work procedures,
and/or other conditions that become apparent once construction commences or during the progress of the work

Office of Assistant Chief Engineer Public Projects--Jacksonville, Florida
Estimated prepared by: AECOM Approved by: CSXT Public Project Group
DATE: 5/13/2010 REVISED: DATE:
Form Revised 03-02-2010-LLS Project Summary Sheet
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ACCT. CODE : 709 - VA0306

Pub EB - VA EB3 (VA)
ESTIMATE SUBJECT TO REVISION AFTER: 11/9/2010 DOT NO.: 224461 E
CITY: Westham COUNTY: Henrico STATE: VA

DESCRIPTION:  Replacement of the overhead bridge carrying Route 147 (Huguenot Road) over
CSXT. Project includes temporary 24' timber at-grade crossing of 2 tracks adjacent
DIVISION: C&O Division SUB-DIV: Rivanna MILEPOST: CAB-7.36
DRAWING NO.: DRAWING DATE:
AGENCY PROJECT NUMBER: 0147-043-103, C501, B602

SIGNAL WORK:
Material - Field & Consumables $
Material - Sales Tax $
Material - Shop $
Construction Labor $
Shop Labor $
Per Diem $
RR Engineering,Preliminary $
RR Engineering,Construction $
Additives to Construction Labor $
Additives to Shop Labor $ -
$
$
$
$
$
$
$
$
$

Additives to Engineering
Equipment Expense
Waste Management
Contract Engineering
Freight
AC Power Service
Salvage
Other

Subtotal

Signal Summary



CSX TRANSPORTATION, INC.

FORCE ACCOUNT ESTIMATE

ACCT. CODE : 709 - VA0306

Page 1

ESTIMATE VOID AFTER:
CITY: Westham

11/9/2010

COUNTY: Henrico

DOT NO.:
STATE: VA

224 461 E

DESCRIPTION: Replacement of the overhead bridge carrying Route 147 (Huguenot Road) over CSXT. Project

includes temporary 24' timber at-grade crossing of 2 tracks adjacent to existing bridge.
MILE POST: CAB-7.36

DIVISION: C&O Division (Huntingt SUB-DIV: Rivanna

AGENCY PROJECT NUMBER:

0147-043-103, C501, B602

TRACKWORK DETAILS:
TRACK: LABOR

Traffic Control

Remove Existing Crossing
Renew Cross Ties

Renew Rail

Install OTM

Install Field Welds

Iinstall Geo-Textile Fabric
Install Sub-Drains

Install Ballast

Line and Surface

Install Temporary Crossing Materials
Remove Temporary Crossing

Clean-Up
Additive 153.46%
Per Diem

Subtotal

TRACK: MATERIAL
Cross Ties, Main Line
Cross tie - pre-plated
Cross-tie - Borate
Crossties, 10’ Length
Tie plates

Rail, 136RE, New
Misc. OTM
Geo-Textile Fabric
Sub-Drains

Ballast - Car load
Ballast - Trucked in
Field Welds

Concrete Full Width
Concrete/Rubber Xing (CSX)
Rubber Crossing, Full Depth

Timber/Asphalt Crossing (CSX Standard)

Bituminous Material

Sales Tax on Material

Material Handling
Subtotal

MAN-HRS
MAN-HRS
MAN-HRS
MAN-HRS
MAN-HRS
MAN-HRS
MAN-HRS
MAN-HRS
MAN-HRS
MAN-HRS
100 MAN-HRS
100 MAN-HRS
MAN-HRS
MAN-HRS
MAN-HRS
MAN-HRS

20 MAN-DAY

EA
EA
EA

EA
LF
1LOT
RL
LF
NT
NT
EA

TF
TF
TF
48 TF
NT

5%

Trackwork Summary
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24.00
24.00
24.00
24.00
24.00
24.00
24.00
24.00
24.00
24.00
24.00
24.00
24.00
24.00
24.00
24.00

90.00

39.00
83.50
56.00
46.00
10.51
21.00
2,500.00
930.00
6.00
12.00
45.00
100.00

250.00
200.00
325.00
100.00

$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ 2,400
$ 2,400
$ -
$ -
$ -
$ -
$ 7,366
$ 1,800
$ 13,966
$ -
$ -
$ -
$ -
$ -
$ -
$ 2,500
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ -
$ 4,800
$ -
$ -
$ 365
$ 7,665



CSX TRANSPORTATION, INC. Page 2

FORCE ACCOUNT ESTIMATE

CONTRACT:
Asphalt Paving (In Place) NT $ - $ -
Disposal of Waste Materials TF $ 15.00 $ -
Maintenance of Traffic DAY $ 350.00 $ -

Subtotal $ -
EQUIPMENT RENTAL:

Subtotal $ 53,000
WORK TRAIN: DAY $ 2,100.00 $ -

Subtotal $ -
SALVAGE:
Rail NT $ 65.00 $ -
OTM NT $ 75.00 $ -

Subtotal $ -
TOTAL TRACKWORK: $ 74,631
Office of Assistant Chief Engineer Public Projects-—-Jacksonville, Florida
Estimated prepared by:

DATE: 5/13/2010 REVISED: $

Trackwork Summary



CSX TRANSPORTATION, INC. Page 1 of 1

FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 - VA0306
Pub EB - VA EB3 (VA)

ESTIMATE SUBJECT TO REVISION AFTER: 11/9/2010 DOT NO.: 224 461 E
CITY: Westham COUNTY: Henrico STATE: VA
DESCRIPTION: Replacement of the overhead bridge carrying Route 147 (Huguenot Road) over CSXT. Project inc

DIVISION: C&0O SUB-DIV: Rivanna MILEPOST: CAB-7.36
DRAWING NO.: DRAWING DATE: __

AGENCY PROJECT NUMBER: 0147-043-103, C501, B602

EQUIPMENT RENTAL:

241 High Rail Vehicle 530 DAY $ 100.00 $ 53,000
241 Boom Truck DAY $ 304.16 $ -
241 Dump Truck DAY $ 283.04 $ -
241 Backhoe DAY $ 14184 $ -
241 Compressor DAY $ 11352 $ -
241 Air Drill/Wrench DAY $ 11.52 $ -
241 Tie Tamper (CAT) DAY $ 1,580.16 $ -
241 Tie Tamper (Production) DAY $ 785.60 $ -
241 Tie Tamper (Utility) DAY $ 785.60 $ -
241 Ballast Regulator DAY $ 285.60 $ -
241 Roller DAY $ 39.12 $ -
241 Barricades DAY $ - $ -
Subtotal $ 53,000

Equipment Rental



" "ACCT. CODE : 709 - VA0306

Pub EB - VA EB3 (VA)
ESTIMATE SUBJECT TO REVISION AFTER: 11/9M10 DOT NO.: 224 461E
CITY: Westham COUNTY: Henrico STATE: VA
DESCRIPTION: Replacement of the overhead bridge carrying Route 147 (Huguenot Road) over CSXT. Project includes t
DIVISION: C&O Division (Hur SUB-DIV: Rivanna MILEPOST: CAB-7.36
DRAWING NO.: __ DRAWING DATE:

AGENCY PROJECT NUMBER: 0147-043-103, C501, B602

Amount
TaskjTask Desc Total
40]Labor General Office $21,833
50{Labor Roadway $463,528
60]Labor Signal $3,655

65|Labor Signal1

70)|Labor Transportation
200}Labor NonContract $3,901
210]Invoice Material $5,165
Material - Field & Consy
211]Invoice Freight
212]Invoice Contract Eng $94,700
215|Invoice Misc
216{Invoice Utilities
220]|Material New $2,500
Material - Shop
228|Scrap Credit

230|ExpenseRpts $42,067
241]Invoice Rental $53,200
900|Other
900|Contingencies $69,055
Material New
Grand Total $759,604

Oracle input



